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This Schedule forms part of the agreement between the Corporation of the City of New Westminster (the “City”) and ________________________________________ (the “Contractor) respecting ______________________ (the “Agreement”).

DEFINITIONS
In this Prime Contractor Designation schedule:
“Agreement” means the agreement entered into between the City and the Contractor on [date] in relation to [description of services] for the Project;
“Hazardous Materials Report” means a report prepared by a qualified person in accordance with s. 20.112 of the OH&S Regulation;
“Owner” means the City, which is the owner of the Project;
“Project” means [description of project]; 
“Project Manager” means the City’s designate with responsibility to liaise with the Contractor for the purpose of managing, overseeing, coordinating or in any other way administering the Project. 
PRIME CONTRACTOR DESIGNATION
The Contractor agrees to assume the responsibilities of Prime Contractor for the Project, as set out in the Workers Compensation Act and the OH&S Regulation.  
CONTRACTOR RESPONSIBILITIES AS PRIME CONTRACTOR
As Prime Contractor for the Project, the Contractor will:
ensure that the activities of employers, workers and other persons at the Project relating to occupational health and safety are coordinated; and
do everything that is reasonably practicable to establish and maintain a system or process that will ensure compliance at the Project with the Workers Compensation Act and the OH&S Regulation.  
Without limiting the generality of the foregoing, the Contractor will:
prior to beginning demolition or construction work on the Project, meet with the Project Manager to review and complete the Pre-Job Meeting Form, to review and discuss the information in the City’s Known Hazards Form and the Contractor’s pre-work hazard identification documents, and to review and discuss the Hazardous Materials Report (if any);
conduct all necessary and appropriate inquires of all relevant City staff and City records to ensure the Contractor is not missing any information from the City that is relevant to safety at the Project;
review, plan to address, and address all hazards identified in the City’s Known Hazards Form, the Contractor’s pre-work hazard identification documents, any Hazardous Materials Report, and any hazards or risk identified in the Workers Compensation Act or the OH&S Regulation;  
maintain and make available the documents listed on the Pre-Job Meeting Form, as appropriate;
inform all other employers working on the Project that the Contractor is designated as the Prime Contractor for the Project;
establish and maintain a system or process that will ensure compliance with the OH&S Regulation when visitors (i.e. couriers, inspectors, suppliers, etc.) enter the Project, which shall include site orientation and hazard communication to such visitors by the Contractor or the Contractor’s designate;
maintain a current list of persons that each employer at the Project has designated to be responsible for that employer’s health and safety activities at the Project;
ensure appropriate first aid resources are available for workers at the Project at all times work is being performed, in accordance with and as required by the OH&S Regulation;
if required by the OH&S Regulation, submit a Notice of Project to WorkSafeBC in accordance with the OH&S Regulation, and comply with all requirements of the OH&S Regulation concerning the Notice of Project;  
if required by the OH&S Regulation, the Contractor will appoint a Qualified Coordinator for the purpose of ensuring the coordination of health and safety activities for the Project, and the Contractor shall ensure that any Qualified Coordinator so appointed is qualified to perform the responsibilities of his or her position and carries out the roles and responsibilities of a Qualified Coordinator as set out in the OH&S Regulation;
if required by the OH&S Regulation, provide the following information, in an always updated form, in a readily available location at the Project;
the name of any Qualified Coordinator appointed to the Project;
a site drawing, which must be posted, showing project layout, first aid location, emergency transportation provisions, and the evacuation marshalling station; and
a set of construction procedures designed to protect the health and safety of workers at the Project, developed in accordance with the requirements of the OH&S Regulation;
immediately notify the City of the identity of any Qualified Coordinator appointed by the Contractor at the Project, from time to time.
HAZARDOUS MATERIALS
If during demolition or construction work on the Project the Contractor discovers or has reason to believe that there are hazardous materials at the Project that were not set out in any Hazardous Materials Report, the Contractor will;
immediately notify the Project Manager; 
take all reasonably appropriate measures to ensure the safety of workers at the Project; and
take all reasonably appropriate measures to ensure the safety of the general public.
Upon notification by the Contractor of additional hazardous materials or suspected hazardous materials at the Project not set out in any Hazardous Materials Report, the City will, in accordance with the OH&S Regulation obtain an updated Hazardous Materials Report and will share such updated report with the Contractor.  If the scope of work of the Project is changed as a result of the updated Hazardous Materials Report, the Project Manager will meet with the Contractor to discuss how the Project may be completed in a safe and cost effective manner.

GENERAL
In the event of a conflict between the Agreement and the Workers Compensation Act or the OH&S Regulation, the legislative requirement(s) will apply.
If any part of this schedule is held to be unenforceable by a court or tribunal of competent jurisdiction, that part shall be severed and the remaining parts of this schedule shall remain in full force and effect. 
If the Contractor violates any of the requirements of this schedule or of the Workers Compensation Act or the OH&S Regulation, the City may treat such violation as a breach of the Agreement resulting in possible termination or suspension of the Agreement and/or any other actions deemed appropriate at the discretion of the City.  
No failure or delay by either party to this schedule in exercising any power, right or privilege provided in this schedule will operate as a waiver, nor will any single or partial exercise of such rights, powers or privileges preclude any further exercise of them or the exercise of any other right, power or privilege provided in this schedule.
This schedule may be terminated in accordance with the terms of the Agreement.
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